

3F. Format of Curriculum Vitae of proposed Key Personnel

Name of the Entity	Forvis Mazars LLP						
Name of Staff	VS Ganesan						
Proposed Position	Traffic cum Transport Planner						
Total Years of Experience	27+ years						
Date of Birth	27/09/1973						
Nationality	Indian						
Key Educational Qualifications	S N	Start Date	End Date	School/ College	University	Location	Degree Obtained
	1.	1997	1999	NIT, Tiruchirappalli	NIT, Tiruchirappalli	Tiruchirappalli	M.E Transportation Engineering& Management
	2.	1991	1995	Alagappa Chettiar College of Engineering and Technology		Karaikudi, Tamil Nadu	B.E Civil Engineering
	3.	2014	2016	Institution of Permanent Way Engineers (India			Diploma in Railway Engineering.
Employment Record	SN	Name of the Organization		Designation	From (month, year)	To (month, year)	
	1.	Forvis Mazars LLP		Consultant	July 2025	Present	
	2.	CDM Smith		Client Service Leader (CSL) & Chief General Manager (CGM), Transportation Unit	April 2015	July 2025	

	3.	Wilbur Smith Associates, Chennai	Vice President – Transportation Division & Head - Tamil Nadu Operations	April 2008	March 2009
	4.	Wilbur Smith Associates, Chennai	Assistant Vice President - Highway Engineering & Head - Tamil Nadu Operations	November 2005	March 2008
	5.	Wilbur Smith Associates, Chennai	Principal Engineer - Highway Engineering	January 2002	November 2005
	6.	Tamil Nadu Road Development Company Ltd	Project Engineer	April 2001	December 2001
	7	Wilbur Smith Associates, Chennai	Senior Engineer, Transportation Division,	September 2000	March 2001
	8	Wilbur Smith Associates, Chennai	Senior Engineer / Assistant Manager, Transportation Division	April 1999	September 2000
	9	Kirloskar Consultants Limited, Chennai	Engineer, Transportation Division	July 1995	March 1999
Key Work Experiences	Mr. V.S. Ganesan is a seasoned Transportation Engineer with over 27 years of consultancy experience in transport planning, detailed engineering, project management, and contract administration for road and rail infrastructure projects. He holds a Master's degree in Civil Engineering with a specialization in Transportation Engineering & Management. He has worked extensively on projects funded by the World Bank, ADB, and national agencies, and is well-versed in their guidelines. His expertise spans feasibility studies, DPRs, and construction supervision of highways (over 1500 km), feasibility studies (2300+ km), and railway projects (1000+ km) across India, UAE, and Indonesia. Mr. Ganesan has led design and planning efforts for national and state highways, including bypass alignments, pavement design as per IRC and MoRTH standards, and quality assurance systems. He played a pivotal role in establishing and leading the Rail Unit at CDM Smith, delivering 10 major railway consultancy projects and earning client commendation.				
	Assignment 1: Project Management Consultancy in Indian Railways Year: 2015-Present				

	Location: India Authority: Wilbur Smith Associates, Chennai Position held: Traffic cum Transportation Expert Main project features: 1. PMC for railway doubling between Thanjavur & Ponmalai (46.96km), Tamil Nadu, RVNL 2. PMC for upgradation of railway lines under MMTS – Ph-II Corridors (75km) in Secunderabad and Hyderabad Divisions of South Central Railway, Andhra Pradesh, India, RVNL 3. PMC for “Construction of Roadbed, minor bridges, Doubling of track for the section Valadi – Manaparai – Dindigul Section (113km) in Tiruchchirappalli & Madurai Divisions of Southern Railway, Tamil Nadu, India.. 4. PMC for Design and Construction for double line electrified Railway track from New Karwandiya to Durgawati (66 Kms) on Mughalsarai-Sonnagar Section of Eastern Dedicated Freight Corridor, DFCCIL. 5. Detailed Design and PMC for Construction of Road Bed including two tunnels from km 17/0 to 35/0 of Obulavaripalle - Venkatachalam New Railway Line, Andhra Pradesh, India, RVNL. 6. PMC for Doubling of Package 2 (a) BARPALI – BOLANGIR section (56Kms) of SAMBALPUR - TITLAGARH Section and for Package 2(b) “Construction of Important and Major Steel/PSC Girder Bridges, in connection with part of Sambalpur-Titlagarh doubling in Sambalpur Division of East Coast Railway in the State of Orissa, India. ADB funded Project. Activities performed: I was responsible for the following major activities: • business development including preparation of successful business proposals • Contract management and client management • Conducting project orientation program as per QMS to PMC team • Kick-off meeting with the client and establishing Systems & Procedures for the PMC • Inspecting the project sites on a regular basis • Review of monthly progress report (MPR), Quarterly Progress Report (QPR) etc., • Organizing project completion documents and submission of completion report. • Handled the Two Dispute Resolution Board (“DRB”) for our claims with DFCCIL and successfully coordinated the process and played a significant role in received the DRB award in our favour. • Have successfully coordinated and completed 10 Railway projects of CDM Smith In addition to the above, provided input for the major highway projects of the firm as one of the important key staff of the firm.
	Assignment 2: Consultancy Services for preparing Detailed Project Report (DPR)

	<i>for various road improvement works under Tamil Nadu Road Sector (World Bank Funded)</i> Year: 2013-2015 Location: Tamil Nadu Authority: Government of Tamil Nadu Position held: Highway Design Engineer Main project features: Government of Tamil Nadu selected about 2000km of State Highways & MDR's for upgradation under TNRSP –II for obtaining the WB funding and entrusted the DPR preparation work for 421 kms to CDM Smith. The upgradation works essentially consist of upgradation of existing two lane with paved shoulder / widening and strengthening to 4/6 lane and pavement strengthening, carry out detailed engineering design of roads by making extensive use of current national /international best practices, including the use of modern survey and innovative investigation procedures, cost effective design techniques. Activities performed: As a Highway Design Engineer, was responsible for guiding and mentoring the team for field inspection, finalizing the alignment of bypasses, detailed design of alignment, preparation of detailed Plan and Profile, cross section drawings, pavement and earth work quantities using “MX” Road Software. Also responsible for the preparation of reports, attending the site inspections with client, making presentation to the technical review committee and apprising World Bank during the project appraisal. The project was successfully completed and submitted the Final DPR during Feb, 2016. The project is under implementation by TNRSP.
	<i>Assignment 3: Consultancy study for Preparation of Project Report for State Road Improvement Project (SRIP)</i> Year: 2012-2013 Location: Kerala, India Authority: Kerala Road Fund Board (KRFB) Position held: Highway Engineer Main project features: The study was structured in two stages viz., Stage I: Short listing of 1200 km Roads from 5000 km road network & Stage II: Finalizing the type of Improvements, feasibility and contract packaging. Based on identification of about 1204km of roads (SH & MDR's) under Stage-I, proposals prepared for the improvements. These roads comprising of 62 individual roads were further grouped under rehabilitation & up gradation projects. In this 551km (28 roads) were identified for rehabilitation improvements and remaining 653 km (34 roads) were proposed for up gradation. The estimated cost of rehabilitation is about Rs. 8,920 Million and for up gradation is Rs. 37,920 Million. Activities performed: As Highway Engineer was responsible for guiding the team for the data collection, identifying the deficiencies of the existing roads based on the results of field surveys, pavement analysis and preparation of improvement proposals and design as per IRC standards, preparation of cross sections and getting the approval from client, preparation of widening schemes and drawings, preparation of block cost estimate, identifying contract packages, preparation of detailed feasibility report and technical

	reports.
	Assignment 4: Consultancy study for Feasibility and Preparation of detailed project report for the construction of Flyover on Usman Salai, T Nagar, Chennai Year: 2012-2013 Location: India Authority: Tamil Nadu Urban Infrastructure Financial Services Limited (TNUIFSL) Position held: Transport Engineer Main project features: This project is part of the extension of existing flyover on Usman road to connect with Anna Sali to reduce the existing traffic congestion in the busy T.Nagar area Activities performed: Was responsible for the overall coordination of the project, traffic studies, study of different options for the project and presenting it to the higher officials of Government of Tamil Nadu. The detailed project report was prepared for the approved option
	Assignment 5: Transaction Advisory Services for Kuwait National Rail Road (KNRR) Year: 2011-2012 Location: Kuwait Authority: Kuwait National Rail Road (KNRR) Position held: Rail/Road Expert Main project features: The project is part of the construction of railway line for the Gulf Coordination Council connecting Kuwait with Muscat via UAE. In JV with Booz & Company Consortium. Activities performed: Was deputed to Dubai office from India - As a team member was responsible for the identifications of location of <u>Rail – Road crossings</u> along the proposed new railway line and finalizing the preliminary design, preparation of the drawings showing the proposed structures, specifications etc., The total length of the proposed main railway line is 227km from Saudi Arabia Border to Kuwait border near UMM Qasr and length of five sidings (Shuaiba Port, Kuwait Airport, Shuwaik Port, Salmi, Abdaly) is 232.778km. After detailed study of “Design Manual for Roads and Bridges of Kuwait” and “Common guidelines for the implementation of the GCC Railway Project”, six types of Rail – Road Crossings are finalized for the project.
	Assignment 6: Technical assessment of an existing Railway to support a Coal Mine Operation in SOUTH SUMATRA, Indonesia Year: 2011-2012 Location: Indonesia Authority: Adaro (PT AlamTri Resources Tbk) Position held: Alignment Expert and Project Manager, Main project features: Technical assessment of an existing Railway to support a Coal Mine Operation in SOUTH SUMATRA, Indonesia (190km existing Railway line from Lahat to Kertapati in Sumatra, Indonesia). The scope of the study was technical assessment of an existing railway line to assess its capacity to carry additional Coal of 20 MTPA from the undeveloped coal source of PT Adaro (“Client”). The scope includes 1) Engineering review of Railway line, 2) Capacity handled, 3) Technical up gradation to transport additional coal, 4) Rolling stock / S& T, 5) CAPEX and OPEX, 6) Regulatory/Government Considerations, 6) Project Implementation Schedule. Activities performed: As a project manager responsible for the overall coordination of the project along with

	an Expat Team Leader, which includes calculation of line capacity for various project scenarios, preliminary alignment design, working out the infrastructure requirement for the proposed up gradation, working out the CAPEX & OPEX etc., The estimated project cost for transportation of 20 MTPA is US\$620 Millions (US\$428 Millions for Infrastructure & US\$192 Millions for Rolling stock). The project was completed during September, 2011 and the client has approved final report with a certificate that <i>“the report is well-written, of high-quality international standards and meets all of Adaro’s requirements and expectations”.</i>
	Assignment 7: Detailed Design and PMC for Construction of Road Bed including two tunnels from km 17/0 to 35/0 of Obulavaripalle - Venkatachalam New Railway Line Year: 2010-11 Location: India Authority: Rail Vikas Nigam Limited (RVNL) Position held: Alignment Expert & Project Manager Main project features: RVNL has retained the services of a consortium of consultants viz. M/s Agua Y Estructuras S.A (AYESA), Spain and M/s CDM Smith (Formerly Wilbur Smith Associates Inc.,) for carrying out Site Investigation, Detailed Design of Tunnels and project management during the construction period for the section between km 17/0 to 35/0”, which includes two tunnels of 1.0 km and 6.7 km respectively. Total contract period is 65 months (11months for design and 54 months for construction supervision). The first phase of the project (Design and tender processing) was successfully completed during April, 2011. Activities performed: As a project manager was responsible for the overall coordination of the project, which includes client liasoning, guiding the project team in coordination of the field activities, establishment of basic control points, alignment design for 100kmph speed, preparation of bill of quantities and tender document as per RVNL standards. The project commissioned is successfully completed in May 2020 and the line is under operations for Goods traffic.
	Assignment 8: Scoping Design for 130km long railway line to support the transportation of 40MTPA coal mine operation in East Kalimantan, Indonesia Year: 2010-2011 Location: Indonesia Authority: PT Adaro Energy Tbk, Jakarta, Indonesia Position held: Project Manager Main project features: The main goal of the study was the assessment of the technical and economic viability of the proposed new railway line from the coal mine at Maura Wahau district in the East Kalimantan project to the proposed port located near Lubuk Tutung. Activities performed: As a project manager was responsible for the coordination of the entire project along with an Expat Team Leader, which includes study of three different alignment options and suggestions for the suitable alignment. Guiding the team for Preparation of drawings and BoQ. Estimated CAPEX was about US\$408 Millions. The project was completed during September, 2010 and the output was well appreciated by the client
	Assignment 9: preparation of schedule of quantities & Tender document for construction of Dedicated Freight Corridor from Khorl to Madar and Rewari Area (35 Km) on Western Freight Corridor

	Year: 2009-2010 Location: India Authority: DFFCIL Position held: Alignment Expert and Project Manager Main project features: Consultancy for Staking out alignment, detail engineering survey, preparation of Land acquisition Plan, Geotechnical investigation, preparation of G.A.D. for Minor & Major bridges along with preparation of schedule of quantities & Tender document for construction of Dedicated Freight Corridor from Khori to Madar and Rewari Area (35 Km) on Western Freight Corridor, Dedicated Freight Corridor Corporation of India Ltd., (DFCCIL) – Jaipur. Activities performed: I was responsible for the overall coordination of the project, review of the alignment prepared in Final Location Survey and preparation of revised alignment plans including coordination for the designing of alignment for the detour locations covering 56km. Coordinated the preparation of GAD for 250 bridges (237 Minor Bridges and 13 Major Bridges) as per DFCCIL standards, preparation of BoQ and tender documents. The estimated project cost is about Rs. 2913 crores (US\$647 Millions) and the project was successfully completed during March, 2010.
	<i>Assignment 10: Consultancy Services for the Design and Construction of Work Shelters in Puducherry and Karaikal Coasts – Project Implementation Agency (PIA), Emergency Tsunami Reconstruction Project (ETRP), Govt. of Puducherry (World Bank Funded Project)</i> Year: 2007-2009 Location: Puducherry Authority: Govt. of Puducherry Position held: Project Manager Main project features: The project envisages establishment of work shelters with basic infrastructure for 13 fishing villages in Puducherry Enclave and 10 fishing villages in Karaikal Enclaves. Preparation of the detailed project report (DPR) for the proposed work shelters including detailed design and Environmental Impact Assessment (EIA), Support the PIA in the implementation of the project commensurate with the expected increase in livelihood values and opportunities of the targeted communities Activities performed: As a project manager was responsible for the client liasoning and co-ordination of the entire project. Guiding and mentoring the project team in inventory & condition survey of existing fishing villages, preparation of layout plans, topographic surveys using DGPS, total station & auto level, imparting training to the staff of PIA on the toposurveys & geotechnical investigations, conducting stake holder meetings, concept design of structural components etc., . Presented the project to the WB mission during their appraisal.
	<i>Assignment 11: Feasibility Study and Preparation of Detailed Project Report for up gradation of roads of 23 km within CMA limits under TNUDPIII under the World Bank fund – Highways Department (TNHD), GoTN</i> Year: 2007-2009 Location: India Authority: Government of Tamil Nadu Position held: Highway Engineer Main project features: CMDA identified about 150km of roads in CMA limits for the up gradation (single lane to two lane and two lane to four lane standards) under the loan from International Bank for Reconstruction and Development (IBRD) for the up gradation of the above roads to the tune of 750 crores. This study involves preparation of feasibility report and detailed project report for widening and strengthening

	including the detailed environmental and social assessment as per the World Bank standards. Activities performed: Was responsible for the overall coordination of the project with special emphasis on the Highway Design, which includes alignment design, finalization of road cross sections and preparation of BoQ as per MoRT&H standards and appraising the client and WB during their mission. <i>Handled all the WB missions during the entire project.</i>
	<i>Assignment 12: Consultancy Services for the preparation of 'Detailed Project Report for the construction of grade separators on Anna Salai at three locations & for NH4 (Periyar EVR Salai) (Highways Department, GoTN).</i> Year: 2007-2009 Location: India Authority: Government of Tamil Nadu Position held: Highway Engineer Activities performed: Responsible for the study of different alignment options for the grade separator, design of the horizontal and vertical alignment for the selected alignment option.
	<i>Assignment 13: Comprehensive Traffic and Transportation Study for Coimbatore Municipal Corporation, Coimbatore Corporation, Tamil Nadu</i> Year: 2006-2007 Location: Coimbatore Authority: Coimbatore Municipal Corporation, Tamil Nadu Position held: Transport Engineer Activities performed: Was responsible for the traffic studies and identification of schemes to reduce traffic congestion in the Corporation limits, presenting the project to higher officials of Corporation and as well to the major stake holders of the project through public consultations. The project was submitted to NURM for the implementation and the sanction was obtained based on the report prepared by us.
	<i>Assignment 14: Detailed Project Report for the RoB in lieu of existing LC No.309 at Railway Km 372/7-8 in between Buddalur – Ayyanarpuram Railway Stations, Highways Department (Projects Circle), and GoTN Year: 2019-23</i> Location: India Authority: Government of Tamil Nadu Position held: Highway Engineer Activities performed: Detailed project report for RoB to eliminate the level crossing between Ayinapuram and Budalur railway stations in Thanjavur district, at km 8/6 of Tirukattupalli – Sengipatti – Pattukottai Road (SH 99) near Budalur Railway station. As a Highway Engineer was responsible for the coordination of the project including study of different alignments options and getting approval from client, horizontal and vertical alignment of the RoB.
	<i>Assignment 15: Consultancy Services for Preparation of Detailed Project Report for the Improvements to Singaperumal Koil _ Sriperumbudur Section of SH-57 (km 0/0 to 24/6)</i> Year: 2006-2007 Location: India Authority: Tamil Nadu Road Infrastructure Development Corporation (TNRIDC), a Govt. of Tami Nadu undertaking Position held: Highway Engineer

	Main project features: Government of Tamil Nadu has taken up the improvement of 24.6km long Singaperumalkoil – Sriperumbudur section of SH-57 (km 0/0 to 24/6), which connects NH45 with NH-4. As part of the improvement of major road network in and around the Oragadam industrial estate and entrusted the project development and implementation of the improvement works to Tamil Nadu Road Infrastructure Development Corporation (TNRIDC). The project includes four laning of the first 12.6km long section upto Oragadam and six laning of the remaining sections with 60m RoW having service roads, footpath cum drains and service ducts on either side Activities performed: Was responsible for the overall coordination of the project and presenting the project upto CM level. On the highway design part, handled the alignment design, preparation of LPS etc. The project was successfully implemented by Government of Tamil Nadu				
Membership with Professional bodies:	• Member, Institute of Permanent Way Engineers, a technical body set up under the Ministry of Railways, GoI • Member, Indian Roads Congress (IRC)				
Proficiency in Languages	Language	Speaking	Reading	Writing	
	English	Excellent	Excellent	Excellent	
	Tamil	Excellent	Excellent	Excellent	